PROFESSIONAL SERVICES AGREEMENT

DATE: October 23, 2018

PROJECT: Beach Boulevard Median

Services

NO. 18-25

Improvements Project Professional

Design

PARTIES TO THE AGREEMENT:

“CITY” The CITY OF BUENA PARK, a California municipal corporation

Designated Official:

Mailing Address:

THE CONSULTANT

Representative:

Address:

TERM OF SERVICE:
Commencement Date:

Completion Date:
CONTRACT AMOUNT:

APPROVED BY: (X) City Council

Name: Nabil S. Henein

Title: Interim Director of Public Works

Telephone:  (714) 562-3672

6650 Beach Boulevard
P.O. Box 5009
Buena Park, CA 90622-5009

RJM design Group, Inc.

Name of Business

Name: Larry P. Ryan, LLA, ASLA

Title: Principal

Telephone:  (949) 493-2600

31591 Camino Capistrano

San Juan Capistrano, CA 92675

November 12, 2018

September 30, 2019

$140,700

() City Manager

() Director of Public Works

THIS AGREEMENT MUST BE FIRST EXECUTED BY THE CONSULTANT OR ITS
REPRESENTATIVE AND APPROVED AS TO FORM BY THE CITY ATTORNEY BEFORE

THE AGREEMENT MAY BE EXECUTED ON BEHALF OF THE CITY OF BUENA PARK.
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This Professional Services Agreement (“Agreement”) is dated _October 23, 2018, and is
between RJM Design Group, Inc., a California corporation , (the "CONSULTANT") and the
CITY OF BUENA PARK, a California municipal corporation (the "CITY"). The CONSULTANT
and the CITY are sometimes referred to herein collectively as the “Parties” and singularly as
“Party”.

RECITALS

A. The CITY desires to enter into this Agreement with CONSULTANT as an
independent contractor to perform and provide to CITY professional design services for the
Beach Boulevard Median Improvements Project (collectively, the “Project”).

B. The CONSULTANT is fully qualified to perform the tasks necessary for this
Project by virtue of its experience and the training, education and expertise of its principals and
employees.

The Parties therefore agree as follows:

1.0 EMPLOYMENT OF CONSULTANT. The CITY shall engage the CONSULTANT
and the CONSULTANT shall perform the services required under this Agreement.

2.0 SCOPE OF SERVICES. The CONSULTANT shall perform during the term of
this Agreement, those services set forth in the CONSULTANT'S PROPOSAL dated August 3,
2018, attached hereto as Exhibit "A" (collectively, the “Services”), all to CITY’s reasonable
satisfaction. The CONSULTANT shall commence performance of the Services upon receipt of
a written notice to proceed from the Designated Official authorizing the CONSULTANT to
proceed, and only to the extent of such authorization. The CITY by and through its Designated
Official may, from time to time, request changes in the scope of services of the CONSULTANT
to be performed under this Agreement. Such changes shall be in the form of a written
amendment to this Agreement signed by both Parties and shall include any additional
compensation agreed to by the Parties.

3.0 TIME OF PERFORMANCE. The CONSULTANT shall commence performance
of the Services immediately upon receipt of a written notice to proceed from the Designated
Official and shall perform the Services in a timely, diligent manner.

4.0 TERM. The term of this Agreement shall commence on _November 12, 2018,
and shall remain in full force and effect until_September 30, 2019, unless sooner terminated as
provided in Section 10 of this Agreement.

5.0 COMPENSATION. As full and complete compensation for CONSULTANT's
services provided under this Agreement, CITY shall pay CONSULTANT the total “NOT-TO-
EXCEED” amount of $140,700, as set forth on Page 4 of CONSULTANT'S PROPOSAL,
Design Budget, attached hereto as Exhibit “A,” provided that the NOT-TO-EXCEED amount of
set forth in this Agreement shall control. No claims for additional compensation shall be
allowed unless authorized in advance by the City Manager or City Council, as applicable, in
writing. Any additional work or expenses authorized by the CITY shall be compensated at the
rates set forth in Exhibit A, or, if not specified, at a rate agreed to by the Parties. The CITY
shall make payment for additional services and expenses in accordance with Section 6.0 of this
Agreement.
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6.0 PAYMENT. Each month, the CONSULTANT shall submit invoices to the CITY
for the services performed and any authorized reimbursable expenses incurred. The invoices
shall describe in detail the services rendered during each day of the period, and shall show the
days worked, personnel performing the services, number of hours worked, the hourly rates
charged, milestone achievements, and, if applicable, reimbursable expenses incurred. The
CONSULTANT shall remit the invoices to the address for the CITY specified on page one of
this Agreement. The CITY shall review all invoices and notify the CONSULTANT in writing
within ten (10) business days of any disputed amounts. The CITY shall pay all undisputed
portions of the invoice within thirty (30) calendar days after receipt, up to the maximum
compensation amount set forth in Section 5.0 of this Agreement. The CITY shall not withhold
federal or state payroll or other taxes, or make deductions, from payments made to the
CONSULTANT.

7.0 STANDARD OF SKILL. The CONSULTANT warrants that it possesses the
professional expertise necessary to perform the Services. The CITY relies upon the skill of the
CONSULTANT, and the CONSULTANT's staff, if any, to do and perform the Services in a
skillful, competent, and professional manner, and the CONSULTANT and CONSULTANT's
staff, shall perform the Services in such manner. The CONSULTANT shall, at all times, meet or
exceed any and all applicable professional standards of care. The acceptance of the
CONSULTANT's work by the CITY shall not operate as a release of the CONSULTANT from
such standard of care and workmanship.

8.0 INDEPENDENT CONTRACTOR. The CONSULTANT is retained by the CITY
only to the extent set forth in this Agreement, and the CONSULTANT's relationship to the CITY
is that of an independent contractor. The CONSULTANT shall be free to dispose of all portions
of the CONSULTANT's time and activities that the CONSULTANT is not obligated to devote to
the CITY in such a manner, and to such persons, firms or corporations, as the CONSULTANT
sees fit except as expressly provided in this Agreement. Neither the CITY nor any of its agents
shall have control over the conduct of the CONSULTANT or any of the CONSULTANT's
employees, except as set forth in this Agreement. The CONSULTANT shall not have the status
of an employee under this Agreement, or be entitled to participate in any insurance, medical
care, vacation, sick leave or other benefits provided for the CITY's officers or employees. The
CONSULTANT shall have no power to incur any debt, obligation or liability on behalf of the
CITY or otherwise act on behalf of the CITY as an agent. The CONSULTANT shall not, at any
time, or in any manner, represent that it or any of its agents or employees are in any manner
agents or employees of the CITY. The CONSULTANT shall pay all required taxes on amounts
paid to the CONSULTANT under this Agreement, and indemnify and hold the CITY harmless
from any and all taxes, assessments, penalties and interest asserted against the CITY by
reason of the independent contractor relationship created by this Agreement. The
CONSULTANT shall fully comply with applicable workers’ compensation laws regarding the
CONSULTANT and the CONSULTANT'’s employees. The CONSULTANT shall indemnify and
hold the CITY harmless from any failure of the CONSULTANT to comply with applicable
workers’ compensation laws. The CITY may offset against the amount of any compensation
due to the CONSULTANT under this Agreement any amount due to the CITY from the
CONSULTANT as a result of the CONSULTANT's failure to promptly pay to the CITY any
reimbursement or indemnification arising under this Section 8.0.

9.0 INDEMNIFICATION. The CONSULTANT and the CITY agree that the CITY, its
employees, agents and officials should, to the fullest extent permitted by law, be fully protected
from any loss, injury, damage, claim, liability, lawsuit, cost, expense, attorneys fees, litigation
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costs, defense costs, court costs or any other cost arising out of or in any way related to the
performance of this Agreement. Accordingly, the provisions of this indemnity provision are
intended by the Parties to be interpreted and construed to provide the fullest protection possible
under the law to the CITY and the Indemnitees. The CONSULTANT acknowledges that the
CITY would not have entered into this Agreement in the absence of the commitment of the
CONSULTANT to indemnify and protect the CITY and the Indemnitees, as set forth in this
Agreement.

9.1 Indemnity for Design Professional Services. To the fullest extent
permitted by law, the CONSULTANT shall, at its sole cost and expense, indemnify and hold
harmless the CITY, its elected officials, officers, attorneys, agents, employees, designhated
volunteers, successors, assigns and those CITY agents serving as independent contractors in
the role of CITY officials (collectively “Indemnitees” in this Section 9.0), from and against any
and all damages, costs, expenses, liabilities, claims, demands, causes of action, proceedings,
judgments, penalties, liens, and losses of any nature whatsoever, including fees of accountants
and other professionals, and all costs associated therewith, and reimbursement of attorneys’
fees and costs of defense (collectively “Claims”), whether actual, alleged or threatened, which
arise out of, pertain to, or relate to, in whole or in part, the negligence, recklessness or willful
misconduct of the CONSULTANT, or its officers, agents, servants, employees, subcontractors,
contractors or their officers, agents, servants or employees (or any entity or individual that the
CONSULTANT shall bear the legal liability thereof) in the performance of design professional
services under this Agreement by a “design professional,” as the term is defined under
California Civil Code § 2782.8(c)(2). Notwithstanding the foregoing and as required by Civil
Code § 2782.8(a), in no event shall the cost to defend the Indemnitees that is charged to
CONSULTANT exceed CONSULTANT's proportionate percentage of fault.

9.2 Other Indemnities. Other than in the performance of professional
services, and to the fullest extent permitted by law, CONSULTANT shall, at its sole cost and
expense, to protect, defend, hold harmless and indemnify the Indemnitees from and against
any and all damages, costs, expenses, liabilities, claims, demands, causes of action,
proceedings, judgments, penalties, liens and losses of any nature whatsoever, including fees of
accountants, attorneys and other professionals, and all costs associated therewith, and the
payment of all consequential damages (collectively “Damages”), in law or equity, whether
actual, alleged or threatened, which arise out of, pertain to, or relate to the acts or omissions of
CONSULTANT, its officers, agents, servants, employees, subcontractors, materialmen,
suppliers, or contractors, or their officers, agents, servants or employees (or any entity or
individual that CONSULTANT shall bear the legal liability thereof) in the performance of this
Agreement, including the Indemnitees’ active or passive negligence, except for Damages
arising from the sole negligence or willful misconduct of the Indemnitees, as determined by final
arbitration or court decision or by the agreement of the Parties. CONSULTANT shall defend
the Indemnitees in any action or actions filed in connection with any Damages with counsel of
the Indemnitees’ choice, and shall pay all costs and expenses, including all attorneys’ fees and
experts’ costs actually incurred in connection with such defense. CONSULTANT shall
reimburse the Indemnitees for any and all legal expenses and costs incurred by the
Indemnitees in connection therewith.

9.3 The obligations of the CONSULTANT under this or any other provision of
this Agreement shall not be limited by the provisions of any workers’ compensation act or
similar act. The CONSULTANT expressly waives any statutory immunity under such statutes or
laws as to the Indemnitees. The CONSULTANT's indemnity obligation set forth in this Section
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9.0 shall not be limited by the limits of any policies of insurance required or provided by the
CONSULTANT pursuant to this Agreement.

9.4 The CONSULTANT's covenant under this Section 9.0 shall survive the
expiration or termination of this Agreement.

10.0 TERMINATION OF AGREEMENT. The CITY may terminate this Agreement at
any time during the term of the Agreement by giving the CONSULTANT not less than thirty (30)
calendar days’ prior written notice. The CONSULTANT may only terminate this Agreement for
cause, and by giving the CITY prior notice in writing with a reasonable opportunity to cure any
purported default. If the Agreement is terminated by the CITY, and provided CONSULTANT is
not then in breach, the CONSULTANT shall be paid for services satisfactorily rendered to the
last working day the Agreement is in effect, and the CONSULTANT shall have no other claim
against the CITY by reason of such termination. This Agreement may be extended beyond the
term only by the written agreement of both Parties prior to the expiration of the term of the
Agreement.

11.0 SAFETY REQUIREMENTS. All work performed under this Agreement shall be
performed in such a manner as to provide safety to the public and to meet or exceed the safety
standards outlined by CAL OSHA. The CITY may issue restraint or cease and desist orders to
the CONSULTANT when unsafe or harmful acts are observed or reported relative to the
performance of the Services. The CONSULTANT shall maintain the work sites free of hazards
to persons and property resulting from its operations. The CONSULTANT shall immediately
report to the CITY any hazardous condition noted by the CONSULTANT.

12.0 MANDATORY INSURANCE. The CONSULTANT shall maintain the following
insurance coverage throughout the term of this Agreement, and, upon the CITY’s request, the
CONSULTANT shall provide the CITY with evidence of such coverage, which may include
visual inspection of all policies, copies of declarations page, endorsements signed by an
authorized representative of the underwriting company, or certificates of insurance. Insurance
coverage shall be provided in the forms and coverage amounts set forth in this Section 12.0.

12.1 Minimum Scope of Insurance. The CONSULTANT shall maintain
policies with coverage at least as broad as:

(@) Insurance Services Office Commercial General Liability insurance
(occurrence Form Number CG 00 01).

(b) Automobile Liability insurance with coverage at least as broad as
Insurance Services Office Form Number CA 0001 covering “Any Auto” (Symbol 1).

(© Workers Compensation insurance as required by the State of
California, and Employer's Liability insurance.

(d) Professional Liability Insurance.

12.2 Minimum Limits of Insurance. The CONSULTANT shall maintain
insurance coverage limits not less than:

(@) General Liability: $2,000,000 per occurrence for bodily injury,
personal injury, and property damage. If Commercial General Liability Insurance or other form
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with a general aggregate limit is used, either the general aggregate limit shall apply separately
to this Project/location or the general aggregate limit shall be twice the required occurrence
limit, and shall contain specific language creating a duty to defend against any suit seeking
damages.

(b) Automobile Liability: $1,000,000 per accident for bodily injury and
property damage.

(© Employer's Liability: $1,000,000 per accident for bodily injury or
disease.

(d) Professional Liability: $2,000,000 per claim, with an extended
reporting period of not less than two (2) years.

12.3 Deductibles and Self-insured Retentions: Any deductibles or
self-insured retentions must be declared to and approved by the CITY prior to the
CONSULTANT commencing any work under this Agreement. At the CITY’s option, either: (i)
the insurer shall reduce or eliminate the deductibles or self—insured retentions with respect to
the CITY, its elected officials, officers, attorneys, agents, employees and designated volunteers;
or (ii) the CONSULTANT shall provide a bond or other financial guarantee, satisfactory to the
CITY, guaranteeing payment of losses and related investigations, claim administration and
defense expenses.

12.4 Required Endorsements. Each insurance policy required by this
Section 12.0 shall be endorsed as follows:

(@) Except with respect to any employer’s liability or professional
liability/errors and omission liability policies required by this Section 12.0, the CITY, its elected
officials, officers, attorneys, agents, employees, independent contractors serving in the role of
city officials and designated volunteers shall be named as additional insureds (collectively,
“Additional Insureds” sometimes hereafter in this Section 12.0).

(b) Additional Insured Endorsements shall not:
D) Be limited to “Ongoing Operations”;
2) Exclude “Contractual Operations”;

3) Restrict coverage to the “Sole” liability of the
CONSULTANT; or

(4) Contain any other exclusion contrary to this Agreement.

(© For any claims related to the Project, this Agreement or the
services performed under this Agreement, the CONSULTANT's insurance coverage shall be
primary to any other similar insurance carried by the CITY. Any insurance or self-insurance
maintained by the CITY or any of the Additional Insureds, shall be in excess of the
CONSULTANT's insurance and shall not be called upon to contribute with it.

(d) All insurance coverage shall contain a provision that prohibits
cancellation, modification or lapse without thirty (30) calendar days' prior written notice from
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insurer to the CITY. The notice shall be provided via certified mail, return receipt requested.
The CONSULTANT shall require its insurer to modify the applicable policy and all certificates of
insurance to delete any exculpatory wording stating that failure of the insurer to mail written
notice of cancellation imposes no obligation, and to delete the word "endeavor" with regard to
any notice provisions.

(e) Each policy shall be endorsed to state that the insurer waives the
right of subrogation against the CITY and its officers, employees, agents, independent
contractors serving in the role of city officials and designated volunteers.

12.5 Other Insurance Provisions. The CONSULTANT and the CITY further
agree as follows:

(a) All insurance coverage and limits provided pursuant to this
Agreement shall apply to the full extent of the policies involved, available or applicable. Nothing
contained in this Agreement or any other agreement relating to the CITY or its operations limits
the application of the insurance coverage.

(b) Requirements of specific coverage features or limits contained in
this Section 12.0 are not intended as a limitation on coverage, limits or other requirements, or a
waiver of any coverage normally provided by any insurance. Specific reference to a given
coverage feature is for purposes of clarification only and is not intended by any Party to be all
inclusive, or to the exclusion of other coverage, or a waiver of any type.

(© All insurance coverage shall cover the CONSULTANT's
operations pursuant to the terms of this Agreement.

(d) Any actual or alleged failure on the part of the CITY or any other
additional insured under these requirements to obtain proof of insurance required under this
Agreement in no way waives any right or remedy of the CITY or any additional insured, in this
or any other regard.

(e) In the event any policy of insurance required under this
Agreement does not comply with these requirements or is canceled and not replaced, the CITY
has the right, but not the duty, to obtain the insurance it deems necessary and the
CONSULTANT shall promptly reimburse to the CITY any premium paid by the CITY.

® The CONSULTANT shall provide immediate notice to the CITY of
any claim or loss against the CONSULTANT that includes the CITY or any of the Additional
Insureds as a defendant. The CITY assumes no obligation or liability from the notice. The
CITY shall have the right, but not the duty, to monitor the handling of the claim or claims if they
are likely to involve the CITY.

12.6 Acceptability of Insurers. All insurance coverage required by this
Section 12.0 shall be written by insurers admitted to conduct business in the State of California
by the Department of Insurance and rated “A:VIII” in the most recent A.M. Best's Insurance
Rating Guide.

12.7 Verification of Coverage. The CONSULTANT shall furnish the CITY
with evidence of the insurance required by this Section 12.0, satisfactory to the CITY. The
evidence shall consist of original certificates of insurance and amendatory endorsements,
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including an additional insured endorsement. The endorsements shall be on forms provided by
the CITY or on such other forms approved by the CITY in writing, and amended to conform to
the CITY's requirements. The CONSULTANT shall file all certificates of insurance and fully
executed endorsements with the CITY before commencing performance of the Services.
Thereafter, the CONSULTANT shall provide proof that the policies of insurance required under
this Agreement and expiring during the term of this Agreement have been renewed or replaced
with other policies providing at least the same coverage. The CONSULTANT shall furnish such
proof to the CITY prior to the expiration of the affected coverages. The CITY may require
complete, certified copies of all required insurance policies, including endorsements effecting
the coverage required by these specifications at any time. The CONSULTANT shall provide
complete copies of policies to the CITY upon request.

12.8 Subcontractors. The CONSULTANT shall include all subcontractors, or
any other party involved in the performance of the Services, as insureds under its policies or
shall require subcontractors or any other party involved in the Project by the CONSULTANT to
carry the same insurance as required in this Section 12.0. The CONSULTANT shall obtain
certificates evidencing the coverage and make reasonable efforts to ensure that the coverage is
provided as required in this Section 12.0. The CONSULTANT shall require that no contract
used by any subcontractor, or contract the CONSULTANT enters into on behalf of the CITY,
shall reserve the right to charge back to the CITY the cost of insurance required by this
Agreement. The CONSULTANT shall, upon request, submit to the CITY for review, all
agreements with subcontractors or others with whom the CONSULTANT contracts with on
behalf of the CITY, and all certificates of insurance obtained in compliance with this Section
12.8. The CITY'’s failure to request copies of the documents shall not impose any liability on
the CITY, or its employees, or be deemed a waiver of any of the CITY's rights.

13.0 WORK PRODUCT.

13.1 Deliverables. The CONSULTANT shall, in such time and in such form
as the CITY may require, furnish reports concerning the status of services required under this
Agreement. The CONSULTANT shall, upon request by the CITY and upon completion or
termination of this Agreement, deliver to the CITY all material furnished to the CONSULTANT
by the CITY.

13.2 Ownership.

(a) All draft and final reports, documents and other written material, and
any and all images, ideas, concepts, designs including website designs, source code, object
code, electronic data and files or other media whatsoever, created or developed by the
CONSULTANT in the performance of this Agreement (collectively, “Work Product”) shall be
considered to be “works made for hire” for the benefit of the CITY. All Work Product and any
and all intellectual property rights arising from their creation, including all copyrights and other
proprietary rights, shall be and remain the property of CITY without restriction or limitation upon
their use, duplication or dissemination by the CITY upon final payment being made. The
CONSULTANT shall not obtain or attempt to obtain copyright protection as to any of the Work
Product.

(b) The CONSULTANT hereby assigns to the CITY all rights of
ownership to the Work Product, including any and all related intellectual property and
proprietary rights that are not otherwise vested in the CITY pursuant to subsection (a) above.
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(c) The CONSULTANT warrants and represents that it has secured all
necessary licenses, consents or approvals necessary to the production of the Work Product,
and that upon final payment, the CITY shall have full legal title to the Work Product, and full
legal authority and the right to use and reproduce the Work Product for any purpose. The
CONSULTANT shall defend, indemnify and hold the CITY, and its elected officials, officers,
employees, servants, attorneys, designated volunteers and agents serving as independent
contractors in the role of city officials, harmless from any loss, claim or liability in any way
related to a claim that the CITY’s use of any of the Work Product is violating federal, state or
local laws, or any contractual provisions, or any rights or laws relating to trade names, licenses,
franchises, copyrights, patents or other means of protecting intellectual property rights or
interests in products, ideas or inventions. Consultant shall bear all costs arising from the use of
patented, copyrighted, trade secret or trademarked documents, materials, equipment, devices
or processes in connection with its provision of the Work Product produced under this
Agreement. In the event any the use of any of the Work Product or other deliverables
hereunder by the CITY is held to constitute an infringement and the use of any of the same is
enjoined, CONSULTANT, at its expense, shall: (a) secure for the CITY the right to continue
using the Work Product and other deliverables by suspension of any injunction, or by procuring
a license or licenses for the CITY; or (b) modify the Work Product and other deliverables so that
they become non-infringing while remaining in compliance with the requirements of this
Agreement. The CONSULTANT’s covenants under this Section 13.2 shall survive the
expiration or termination of this Agreement.

13.3 Confidentiality. Except as otherwise required by law, the
CONSULTANT shall not disclose, publish or authorize others to disclose or publish, design
data, drawings, specifications, reports or other information pertaining to the Project assigned to
the CONSULTANT by the CITY or other information to which the CONSULTANT has had
access during the term of this Agreement without the Designated Official’s prior written
approval. CONSULTANT's covenant under this Section 13.3 shall survive the expiration or
termination of this Agreement.

13.4 Records. The CONSULTANT shall maintain complete and accurate
records with respect to sales, costs, expenses, receipts and other such information relating to
the Services, as required by the CITY or the Designated Official. The CONSULTANT shall
maintain adequate records on services provided in sufficient detail to permit an evaluation of
the Services. All such records shall be maintained in accordance with generally accepted
accounting principles and shall be clearly identified and readily accessible. At all times during
regular business hours, the CONSULTANT shall provide access to such books and records to
the Designated Official, or his or her designees, and shall give the Designated Official, or his or
her designees, the right to examine and audit such books and records and to make transcripts
as necessary, and shall allow inspection of all work, data, documents, proceedings and
activities related to this Agreement.

14.0 ASSIGNMENT AND SUBCONTRACTING. This Agreement is personal to the
CONSULTANT, and the CITY has entered this Agreement in reliance on the CONSULTANT's
skill, competence and experience. The CONSULTANT shall not assign any of its rights or
delegate any of its duties under this Agreement, either in whole or in part, without the CITY's
prior written consent, by and through the Designated Official. The CITY’s consent to an
assignment of rights under this Agreement shall not release the CONSULTANT from any of its
obligations or alter any of its obligations to be performed under this Agreement. Any attempt at
assignment or delegation by the CONSULTANT in violation of this Section 14.0 shall be void
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and of no effect and shall entitle the CITY to immediately terminate this Agreement for cause.
The CONSULTANT's services under to this Agreement shall be provided by the Representative
or directly under the supervision of the Representative and the CONSULTANT shall not assign
another to supervise the CONSULTANT's performance of this Agreement without the CITY’s
prior written approval, by and through the Designated Official. As used in this Section 14.0,
“assignment” and “delegation” means any sale, gift, pledge, hypothecation, encumbrance or
other transfer of all or any portion of the rights, obligations or liabilities in or arising from this
Agreement to any person or entity, whether by operation of law or otherwise, and regardless of
the legal form of the transaction in which the attempted transfer occurs. The CONSULTANT
shall not subcontract any performance required under this Agreement without the CITY’s prior
written consent.

15.0 MISCELLANEOUS TERMS.

15.1 Nuisance. The CONSULTANT shall not maintain, commit or permit the
maintenance or commission of any nuisance in connection with the performance of services
under this Agreement.

15.2 Permits and Licenses. The CONSULTANT, at its sole expense, shall
obtain and maintain during the term of this Agreement, all appropriate permits, licenses, and
certificates that may be required in connection with the performance of services under this
Agreement.

15.3 Conflicts of Interest. The CONSULTANT shall comply with all
applicable federal, state and local conflict of Interest laws, including the Political Reform Act
(Cal. Gov. Code, § 81000 et seq.) and California Government Code Section 1090. During the
term of this Agreement, the CONSULTANT may perform similar services for other clients, but
the CONSULTANT and its officers, employees, associates and subconsultants shall not,
without the City Manager’s prior written approval , perform work for another person or entity for
whom the CONSULTANT is not currently performing work that would require the
CONSULTANT, or one of its officers, employees, associates or subconsultants, to abstain from
a decision under this Agreement pursuant to a conflict of interest statute.

15.4 Waiver. No delay or omission to exercise any right, power or remedy
accruing to the CITY under this Agreement shall impair any right, power or remedy of the CITY,
nor shall it be construed as a waiver of, or consent to, any breach or default. No waiver by the
CITY of any breach, any failure of a condition, or any right or remedy under this Agreement
shall be: (1) effective unless it is in writing and signed by the Party making the waiver; (2)
deemed to be a waiver of, or consent to, any other breach, failure of a condition, or right or
remedy; or (3) deemed to constitute a continuing waiver unless the writing expressly so states.

15.5 Accomplishment of Project. The CONSULTANT shall commence,
carry on and complete its assignments with all practicable dispatch, in a sound, economical,
and efficient manner in accordance with all applicable laws and generally accepted industry and
applicable professional standards.

15.6 Captions for Convenience Only. The titles of the sections, subsections
and paragraphs set forth in this Agreement are inserted for convenience and reference only
and shall be disregarded in construing or interpreting any of the provisions of this Agreement
and the rights or obligations of the Parties to this Agreement.
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15.7 Word Usage. Unless the context clearly requires otherwise, (a) the word
“shall” is mandatory and “may” is permissive; (b) “or” is not exclusive; and (c) “includes” or
“including” are not limiting.

15.8 Notices. Any notice, consent, request, demand, bill, invoice, report or
other communication required or permitted under this Agreement shall be given in writing to the
person at the addresses specified on first page of this Agreement and deemed effective: (a) on
personal delivery, (b) on confirmed delivery by courier service during the CONSULTANT’s and
the CITY’s regular business hours, or (c) three business days after deposit in the United States
mail, by first class mail, postage prepaid. Either Party may change the specified person or
address at which it is to receive notices by advising the other Party in writing.

15.9 No Third Party Beneficiaries. This Agreement is made solely for the
benefit of the Parties to this Agreement and their respective successors and assigns, and no
other person or entity may have or acquire a right by virtue of this Agreement.

15.10 When Rights and Remedies Not Waived. In no event shall the making
by the CITY of any payment to the CONSULTANT constitute or be construed as a waiver by the
CITY of any breach of covenant, or any default that may then exist, on the part of the
CONSULTANT, and the making of any such payment by the CITY while any such breach or
default shall exist shall in no way impair or prejudice any right or remedy available to the CITY
with regard to such breach or default.

15.11 Cost of Litigation. If any legal action is necessary to enforce any
provision of this Agreement or for damages by reason of an alleged breach of any provisions of
this Agreement (whether in contract, tort or both), the prevailing Party shall be entitled to
receive from the losing Party all attorneys’ fees, costs and expenses in such amount as the
courts may determine to be reasonable. In awarding the cost of litigation, the court shall not be
bound by any court fee schedule, but shall, if it is in the interest of justice to do so, award the
full amount of costs, expenses and attorneys' fees paid or incurred in good faith.

15.12 Compliance with Laws. In the performance of the work required by this
Agreement, the CONSULTANT shall abide by and conform with and to any and all applicable
laws of the United States and the State of California, and with the CITY's Municipal Code,
ordinances, regulations and policies. Further, this Agreement may call for services that, in
whole or in part, constitute “public works” as defined in the California Labor Code. Therefore,
as to those services that are “public works,” the CONSULTANT shall comply in all respects with
the all applicable provisions of the California Labor Code, including those set forth in Exhibit B,
attached hereto.

15.13 Severability. If any part, term or provision of this Agreement shall be
held illegal, unenforceable or in conflict with any law of a federal, state, or local government
having jurisdiction over this Agreement, the validity of the remaining portions or provisions shall
not be affected by such holding.

15.14 Governing Law. The terms of this Agreement, and any dispute arising
from the relationship between the Parties to this Agreement, shall be governed by and
construed in accordance with the laws of the State of California, without regard for its conflicts
of laws principles, except that any rule of construction to the effect that ambiguities are to be
resolved against the drafting party shall not be applied in interpreting this Agreement. Any

APPROVED: DATE:
PSA # PAGE 11 OF 13




dispute that arises under or relates to this Agreement (whether contract, tort or both) shall be
resolved in superior or federal court with geographic jurisdiction over the City of Buena Park.

15.15 Integrated Agreement and Modification of Agreement. This
Agreement, and all exhibits referred to in this Agreement, constitutes the final, complete and
exclusive statement of the terms of the agreement between the CITY and the CONSULTANT
with respect to the subject matter of this Agreement. This Agreement supersedes all prior or
contemporaneous oral or written negotiations, representations or agreements of the Parties.
No verbal agreement or implied covenant shall be held to vary the provisions of this Agreement.
No Party has been induced to enter into this Agreement by, nor is any Party relying on, any
representation or warranty except those expressly set forth in this Agreement. This Agreement
may be modified only by a writing signed by both Parties.

15.16 Authority to Bind Parties. Each of the undersigned hereby represents
that he or she has the authority to execute this Agreement on behalf of his or her contracting
Party.

15.17 Exhibits; Precedence. All documents referenced as exhibits in this
Agreement are hereby incorporated into this Agreement by this reference. In the event of any
inconsistency between the express provisions of this Agreement and any provision of an
exhibit, the provisions of this Agreement, then the CITY’s request for proposals, if any, shall
prevail.

15.18 Time of the Essence. Time is of the essence in respect to all provisions
of this Agreement that specify a time for performance.

APPROVED: DATE:
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In recognition of the obligations stated in this Agreement, the Parties have executed this
Agreement on the date indicated above.

CITY OF BUENA PARK RJM DESIGN GROUP, INC.
a California municipal corporation a California corporation
Signature Signature
Name: James B. Vanderpool Name:
Title: City Manager Title:
Signhature
Name:
Title:
* Please note, two signatures required for corporations pursuant to California

Corporations Code Section 313, unless corporate documents provided to the City
authorize only one person to sign this Agreement on behalf of the corporation.

ATTEST:
(SEAL)

Adria M. Jimenez, MMC, City Clerk

APPROVED AS TO FORM:

Christoper Cardinale, City Attorney

APPROVED: DATE:
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EXHIBIT A
CONSULTANT'S PROPOSAL

(Attached)
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Octcber 3, 2018

Mr. Amir Modarresi

Interim Assistant City Engineer
City of Buena Park

6650 Beach Boulevard

Buena Park, CA 90622

Re: Beach Boulevard Median improvements Project — Plans, Specifications and Estimate

Dear Mr. Modarresi,

On behalf of RIM Design Group, Inc., we are pleased to submit our proposal to provide Design and Construc-
tion Documentation Services for the City of Buena Park’s Beach Boulevard Median Improvements Project. We
are excited to have the opportunity to design and detail this predominant stretch of Beach Boulevard and the
ability to continue our long-term relationship with the City. RIM is proud to be celebrating over 30 years in
business and acknowledges the key to our stability and success is our many long-term relationships with our
valued clients. We would highly regard the City’s decision to select RIM to create successful and innovative
streetscape median improvements that provide unified aesthetics at key arterial corridors while promoting
sustainable design principles and water conservation.

RJM has extensive experience with streetscape renovation projects. We are very familiar with site survey and
assessment of existing utilities, hardscape, landscape and irrigation, project management, design develop-
ment and construction documentation. Likewise, we recognize the need for efficient communication and
project management early on in the design process to ensure a successful project that is complete on-time
and on-budget. Our firm also appreciates the significance of a successful streetscape project, realizing how it
enhances a community’s overall image, character, and overall appeal.

RJM Design Group offers:
» Extensive experience on streetscape renovation projects;
e Creation of attractive and easily maintained sustainable design solutions;
« Attention to detail and understanding of current construction practices;
o Experienced and talented staff of licensed professionals;
o Proven track record of being on-time and on-budget;
« Demonstrated ability to develop and maintain long-term relationships with our valuable clients.

Upon reviewing our qualifications, previous streetscape renovation experience, and our proposal, we hope to
be considered the most qualified candidate for this noteworthy project. We have recently enjoyed working
with the City on the SCE Trail Corridor project and Whitaker Park conceptual design plans. We look forward
to continuing our current working relationship and the opportunity to further discuss this project and any

inquiries.

Principal '
email: larryr@rimdesigngroup.com
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Scope of Work

SCOPE OF WORK

TASK ONE ~ PROJECT KICK OFF, MANAGEMENT AND COORDINATION

A.

Attend Kick-Off Meeting with the City to review and define the work schedule, scope, and program. The City and
Consultant team shall identify critical project elements, methods of preferred communication and preliminary
schedule of coordination meetings and submittal dates.

Provide design meeting schedule to the City for review and approval.

1. We understand that meetings shall take place bi-weekly from the start of the Award of Professional
Services Agreement through 100% Final Contract Drawings.

2. Ten (10) meetings in total will be provided.

3. Meetings shall be in the form of GoToMeeting Conference Calls or in-person meetings.

Prepare meeting agendas for distribution two {2) days prior to any design meetings.
Prepare meeting minutes for distribution three (3) days after any design meeting.

Prepare project work schedule updated monthly, with major milestones for all tasks, times of completion, task
status and necessary deliverables associated with each task.

MEETINGS: One (1) Kick Off Meeting with City Staff
Bi-Weekly Design Meetings — Conference Call or in Person, from start of Contract through
100% Final Contract Drawings, {10} meetings total.

PRODUICTS: Project Design Meeting Schedule
Design Meeting Agendas and Minutes
Project Work Schedule

TASK TWO — SITE INVENTORY AND ANALYSIS

A,

Review all “as-built” information availahle from the City, including all City Standards, State, MUTCD {Manual on
Uniform Traffic Control Devices), Caltrans and any other applicable agencies regulations related to the project
site. —_ :

1. Our Proposal has assumed that current irrigation and utility
“as-lilt” Record Drawings will be provided for by the City
for the existing median renovation areas within the CalTrans
Right of Way and shall include the adjacent curb alignments
of the street right of way.

Prepare AutoCADD project base sheets based upon Record Drawings
provided by the City. Our proposal has assumed that the project base
sheets will be drafted utilizing the as-built information, images of the
existing median areas from Google Earth, as well as a site-specific
review of existing conditions to locate valve boxes, puli boxes, meters,
surface utitities, trees, and any other appurtances.

Existing site conditions of lundscape medians clong
Beoch Boulevord.

1 JUAN CAPISTRANG - SACRAMENTO 2
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City of Buenda Park « Beach Bivd. Median Improvements

Scope of Work

Existing conditions not represented on the Record Drawings shall be identified as such. As Optional Service No. 1,
we have identified the preparation of AutoCADD aerial topographic base sheets as a supplemental service should the
City or Caltrans reguire more specific project information.

1 Our proposal has estimated that the total project area can be “captured” on ten (10}, 24"x36" size,
project base sheets with matchlines at 1”=20'-0". Each Project Base Sheet shall provide for “double
stacked” plan view image areas. Base sheets shall be utilized for all demolition, landscape construction,
lighting, irrigation, and planting plans. Base sheets shall be used by the civil engineer for appropriate
water quality plan sheets as required and outlined in the Construction Document phase of this proposal.

“Douhle stacked” plon view image areas.

C. Conduct project site inventory and analysis. This inventory will provide a field waltk/review to document existing
conditions. Existing valve boxes, utility enclosures, back flow preventers, significant trees suitable for potential
preservation, electrical infrastructure and supply and any other utility appurtances etc. will be noted. The
occurrence of these elements will be confirmed against the City provided Record Drawings. All above grade site
elements will be indicated on the project base plans.

D. Provide soil fertility testing in project area (6 locations total). These samples will be collected and analyzed for
complete nutrient evatuation as well as particle size distribution and soil classification utilizing the USDA sail
classification system. Soil hazards wilt be outlined in the report with findings and observations of the project site.
At the time that the surface soil samples are collected , on sub soil sample will also be collected from a depth of
24 to 36 inches. That sample will be a composite of sub soil collected throughout the site and wilt be analyzed
for agricultural suitability only to determine sub soil chemistry. Additionally, a growth trial will be conducted to
determine herbicide contamination by planting radish and rye grass seeds in carbon treated and untreated soil.
This testing requires 4 to 6 weeks to complete. Results of the soil fertility testing will give rise to selection of an
appropriate plant palette recommended for project specific site conditions.

3 SAR JUAN CAPISTRANG « SACRAKENTD
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City of Buena Park - Beach Blvd. Median Improvements

Scope of Work

E. Meet with City Staff to review existing site conditions and utilities, appropriate placement of plant material with
respect to cross-street utility connections, plant material recommended for preservation, plant materials that
have proven to be more successful within the various median and parkway areas, plant materials to be avoided,
overall vision and potential improvements.

F. Submit Project Base Sheets to City for review and confirmation of project limits and scope.
G. Refine overall project base sheets per City comments, if necessary.
H. Coordinate and attend bi-weekly design team meetings, as required.

Prepare and distribute meeting agendas and meeting minutes.

MEETINGS: One (1) Project Development Meeting with City Staff
Bi-Weekly Design Meetings ~ Conference Call or In Person, from start of Contract through
95% Design Drawings Submittal, not to exceed ten (10) meetings total.

PRODUCTS: Project Base Sheets
Upduated Project Design Meeting Schedule {on-going)
Design Meeting Agendas and Minutes
Updated Profect Work Schedule {on-going)
Soil Fertility Test Results

TASK THREE — CONCEPTUAL DESIGN

A Develop twe (2) alternative prototypical conceptual
design plans and sections of proposed streetscape
tmprovements.  These prototypical Conceptual
Design Plan alternatives will be prepared at a scale
of 1/8” = 1’-0” and will present aiternative landscape
treatments within the project area.

B. Meet with City to review Conceptual Design Plan
alternatives. Discuss proposed meodifications and
preferred alternative design.

C. Prepare Qverall Conceptual Landscape Improvement
Plan and Typical Section. This Conceptual Plan will
reflect the preferred landscape alternative discussed
with the City. This document will be developed at a
scale appropriate toillustrate the propased landscape
improvements throughout the entire project area.

The final conceptual design drawings will clearly
indicate the intended design scheme and proposed |
landscape elements for improvements within the |

project area. These drawings will provide design Somple protofypicat conceptual design plan and section.
direction for design development and construction
documents.

SPISTRANG + SACRAMINTD 4
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City of Buenag Park « Beach Blvd. Median Improvements

Scope of Work

0. Prepare Preliminary Statement of Probable Construction Cost Estimate for the proposed improvements. This
draft estimate will identify all proposed hardscape and softscape elements to be provided for as part of the
project scope.

E. Meet with City to present and discuss the Overall Conceptual Landscape improvement Plan, Section and Cost
Estimate.
F. Incorporate City comiments into prepared project base sheets, which best serves the projects goals and objectives.

Project base sheets shall indicate existing and proposed features such as; hardscape, landscape and groundcover
treatment. Proposed plant material will be low water use/drought tolerant and low maintenance requiring
infrequent pruning/trimming. It will provide visual interest through celor use, accent planting, texture variety,
and scale of proposed plant material groupings.

MEETINGS: One {1} Project Development Meeting with City Staff to review Design Plan Alternatives
One (1) Project Development Meeting with City Staff to review Overall Conceptual Landscape
Improvement Plan, Section and Preliminary Cost Estimate
Bi-Weekly Design Meetings ~ Conference Call or In Person, as required.

PRODUCTS: Two (2) Prototypical Conceptual Design Plans {1/8"=1"-07)
One {1} Overall Conceptual Improvement Plan (at appropriate scale)
Preliminary Estimate of Probable Construction Cost

TASK FOUR — DETAILED DESIGN AND CONSTRUCTION DOCUMENTATION

COur Scope of Services for Construction Documents will include landscape architectural, civil engineering and electrical
engineering improvement plans, specifications and cost estimates (PS&E} for the renovations within the proposed
project area. Our proposal has assumed that the Construction Documents wilt include the project area as defined in
the RFP as Beach Boulevard within the Caltrans public right of ways, from 9th Street
to Rosecrans Avenue, and that the project area will be packaged as one phase of
construction,

During the Construction Document Phase, plans, specifications and cost estimates
will be prepared in conformance with the City of Buena’s Park requirements; 65%
Design Drawings and Cost Estimate, 95% Design Drawings, Specifications and Cost
Estimate, and 100% Contract Drawings, Specifications and Cost Estimate (bid set).

We envision the following tasks:
A. Landscape Design and Documentation

Services during the Construction Documents Phase consist of preparation
of drawings, specifications and costs estimates setting forth in detail the
fandscape requirements for the Project.

T

These Construction Drawings shall include; Cﬂsider ulilizing olans aterials from

1. Title S?‘]?E‘t recent installation norh of Lo Palma for
2. Demolition Plans streetscape continuity and scale.
3. Detait Sheets, as required

LANG + SECRAMENIO
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City of Buena Park « Beach Blvd, Median Improvements

Scope of Work

WQMP, if required

Construction Plans {Hardscape Plans) and Details {at maintenance access areas at back of existing curbs)
lrrigation Plans and Details

Planting Plans and Details

Electrical Plans and Details showing landscape light fixture type and location, single line diagrams and
ioad calcuiations for each electrical service, power connections to irrigation controllers, schedules,
legends and details as required and compliance with the State of California Title 24 Energy Standards
and specifications.

N oW

Note:  Qur proposal has assumed that the project will prompt a “non-priority” project and that a WQMP will
not be required. [n the event that information is needed, our proposal has provided for the provision
of a WQMP Plan as an Optional Service. This information would be prepared by our preject engineer,
civTEC and may be needed in the event significant quantities of hardscape is proposed for the median
areas. This provision has been noted as an Additional Service in our Fee Schedule.

Plans shall be developed in accordance with Caltrans, MUTCD, and all other applicable regulations. They shall incorporate
allnecessary City Standards and preferences including; landscape, irrigation, and hardscape design standards. Appropriate
setbacks/offsets of proposed/existing trees from street lights, signage, utility lines, etc. shall be observed. Sight line
setbacks at intersections will be noted on zll project base sheets. Qur proposal has assumed that these sight lines will be
indicated based upon Caltrans Line of Sight Standards. We have also assumed that the proposed median and parkway
landscape areas will be irrigated by a City maintained meter and that all necessary meters, as well as power to required
controllers, will be provided by our project electrical engineer. Our proposal has also assumed that median grading and
drainage will not be required. Our understanding is that the existing grade within the median areas wiil be retained as
existing.

Our proposal has assumed that the project construction documents will be packaged as a single phase of construction
and that one set of construction documents will be developed for submittal to both the City of Buena Park and Caltrans.
Inthe event that a separate set of documents is required for Caltrans review, this service will be provided as an additional
service.

B. Prepare Statement of Probable Construction Cost services during the Construction Documents Phase for 65%
Design Drawings Submittal, 95% Design Drawings Submittal and 100% Contract Drawing Submittal. Updated
Statements of Probable Construction Costs for the Project will take into account:

1. Changes in materials or details of construction, which have occurred during preparation of the Construction
Documents.
2. Known changes in the cost of materials, labor and services since preparation of the previous Statement of

Probable Censtruction Cost.
3 Adjustments for known or anticipated changes in the bidding market relative to the Project.
C. Prepare Project Specifications for 85% Design Drawings Submittal and 100% Contract Drawings Submittal utilizing
the City approved specifications for landscape and irrigation improvements. These specifications will be edited
to reflect the specific project improvements. Our proposal has assumed that specifications will be prepared as

‘Amendments’ to the Standard Specifications for Public Works Construction {"Greenbook”).

D. Submit Statement of Probable Construction Costs and Design Plans to the City for draft 65% Plan Check Review.

SEN JUAN CABSTRANG - SACRARENIO é
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City of Buena Park « Beach Blvd. Median Improvements

Scope of Work

Meet with City to discuss 65% Design Drawings Submittal (cost
estimate and plans).  Allow two {2) week period for City review,
Following this review, plans and specifications will be updated/
advanced to constitute a 5% submittal set.

Submit 95% Design Drawings Submittal including Design Plans,
Project Specifications and Statement of Probable Construction Costs
to City for Plan Check Review and Caltrans Review. Our proposal has
assumed an additional sixteen {16} week Caltrans review period,
following which plans and specifications will be advanced to the
100% final contract drawing set for bidding purposes.

Submit 100% Contract Drawings {Bid Set; Design Plans, Specifications,
Cost Estimate) to City for review and bid.

MEETINGS. One {1} Meeting with City
Staff to review 65% plan
submittal

Walk/Survey existing condifions o locate and
PRODUCTS: 65%, 95% and 100% design identify existing utilifies.
plans and cost estimate.
95% and 100% specifications.

TASK FIVE ~ BIDDING (Hourly as Requested)

A,

Qur Consultant Team shallassist the City with the Bidding Phase of the projectasrequested. Questions, clarifications,
or conflicts arising out of the bidding process will be resolved by addenda prepared by the Consultant. Addenda
to the contract for construction shall be prepared in writing to document any clarification or modification made
to the contract documents. In addition, the consultant shall attend a pre-bid conference, if required, and assist
City staff in awarding the construction contracts.

TASK SIX -~ CONSTRUCTION OBSERVATION/ADMINISTRATION (Hourly as Requested)

Our Consultant Team shail attend job site meetings as requested by the City to generally review and evaiuvate the
construction schedule, monitor performance, review quatity contrel standards, and provide assistance for any
clarification or revision to the contract for construction. Shop drawings and refated submittals shali be reviewed
and returned for appropriate action. The Contractor’s requests for information, proposal requests, and related
communications shall be attended to on a regular basis. Consultant will review change order requests, issue
requests for change orders to the contractor, review the contractors change orders and issue recommendations
to engineer for action. Contractor’s pay requests shall be reviewed by the Consultant on a monthly basis in
accordance with the amount of work completed and in accordance with the contract documents.

Upon completion of the Construction Phase the Consultant will be available to organize and conduct a finat walk-
through and review. A final punch list for all required corrections and remaining work shall be prepared.
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City of Buena Park - Beach Blvd. Median Improvemenis

Consultant’s Representative

'.:th|s esults m future colfaboratlon' .
':forwar___to opportumtles to. meet and d

have found that it works to our advantage to held v:rtual

meetmgs w;th less enwronmental impact and road time. '

We malntam a saphistxcated FTP device on our website
with a well- desrgned filing system so that clienis have
access to the exhibits and draw:ngs for convenlent fecall
review, and storage

herefore we iook S
_ ¢ﬁss the work
in progress. We believe in creatmg a better enwronment_ i
for future generations to come. Therefore we -also
-utiiIZE vadeo conferencang during portmns of the work_
when coord;natuon is lmportant this technology heips__ :
in reducmg emissions. causing poilutlon ‘Meetings are

certam]y not fully ellmmated by the technciogy, but we

Our firm was founded over 30 YEARS AGO on the
principles of integrity, quality design, and active
stewardship of natural and constructed resources.
Sustainability of all systems is what we strive to
achieve for every client.

We specialize in the PLANNING AND DESIGN of
environments that enhance the quality of life for the
entire community.

We realize that it is our job to be an EXTENSION
OF YOUR STAFF, delivering high quality, durable,
unique, maintainable and sustainable sites, facilities,
and landscapes.

Our objective is to COLLABORATE WITH THE CITY
OF BUENA PARK staff and other design consultants
to apply our expertise effectively and efficiently to
accomplish specific goals for the City.
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Project Team

e
. L

RIM Design Group is committed to the principle of “teamwork” with the ability to take a project from start
to finish. With this objective in mind, we have assembled the most qualified team of confident, competent,
and caring individuals who will provide strong leadership and standards of excellence.
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Project Teczm

Larry P. Ryan pia asia
Principal-in-Charge
RJM Design Group, Inc.

Larry P. Ryan is a founding principal of RiM Design Group, Inc. During his thirty-five
(35) years of experience, Mr. Ryan has been involved with a wide variety of planning
and landscape architectural projects including many streetscape projects. His project
involvement encompasses all phases of site development, including concept formulation,
agency processing, design development, and construction implementation.

tarry will be responsible for guality assurance and quality control incduding final review
and public presentations.

Licenses
Landscape Architect / CA 2502 / AZ 25241 / NV 366

Education
Bachelor of Science-Landscape Architecture, California State Polytechnic University, Fomona

Professionat Affiliations
American Public Works Association
American Society of Landscape Architects
California Assodiation of Recreation and Park Districts
California Parks and Recreation Society
Calif. Assn, of Park & Recreation Commissioner & Board Members
League of California Cities
Naticnal Recreation and Parks Association

Related Project Experience

Alicia Parkway Widening, Mission Viejo, CA Lincoln Ave Corridor Improvement Project, Anaheim, CA
-15 Corridor Masler Plan, Rancho Cucamonga, CA Del Prado Streetscape, Dana Point, CA
Archibald Avenue Streetscape Master Plan, Rancho Marguerite Parkway, Mission Viejo, CA

Cucamonga, CA Disrey Way Streetscape, Anaheim, CA

La Paz Roadway, Mission Viejo, CA Rockfield Streetscape Improvements, Lake Foresl, CA
Chapman Avenue, Stanton, CA Intersection Enhancement, Garden Grove, CA

[y I - ‘r} { 1 1 \'f _- ‘7 . .
Lakeside Premenade, Mission Viejo, CA Santa Ana Canyon Road Landscape and Irrigation

Lake Elsinare Freeway Corridor Study, Lake Elsinore, CA Improvements, Anaheimn, CA

Cloverfield Boulevard, Santa Monica, CA Harbor Boulevard Streetscape, Anaheim, CA

take Elsinore Mamn Street, Lake Elsinore, CA State College Boulevard Master Plan, Anaheim, CA
Convention Way, Anaheim, CA Harbor Boulevard {(Orangewood & Katella Avenue, Anaheim,

CA
Stonehill Median tmprovements, Dana Point, CA

Lakeside Promenade, Mission Viejo, CA

Day Creek Blvd Master Plan, Rancho Cucamonga
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Project Team

Craig SensenbaCh pLA LEED AP (BD+C) CERTIFIED ARBORIST

Principal Landscape Architect/Project Manager
RJM Design Group, Inc.

Craig Sensenbach joined RIM Design Group, Inc. as a Project Manager in the Fall
of 1993, As Project Landscape Architect, his responsibilities include both planning and
landscape architecture ranging from conceptual planning studies through schematic
design, preliminary graphics, design development, production scheduling, preparation of
construction documents, client/consultant coordination and on-site observation.

Craig has recent project experience working with the City of Buena Park and is familiar
with the City’s standards, provisions, and practices.

Licenses
Landscape Architect / CA 2547
Certified Arborist / WE-11716A
LEED Accredited Professional

Education
Bachelor of Science in Landscape Architecture - California State Polytechnic University, San Luis Obispo, CA
Graphic Design - Laguna Coliege of Art and Design, Laguna Beach, CA
Light Construction & Development Management - University of California, irvine Extension Program

Professional Affilialions
California Parks and Recreation Society

Related Project Experience
Community identity Ptan, Chino Hills, CA
Chapman Avenue, Stanton, CA
Anaheim Resort Area, Anaheim, CA
Cloverfield Blvd., Santa Maonica, CA
State Coliege Blvd. Master Plan, Anaheim, CA

Lendseaps Architect

Lincoln Avenue Beautification, Anaheim, CA S 2249
Rrookhurst St tmprovements, Anaheim, CA CREIG DOUGLAS SENSENBALH
i 12547 CARRETERRA DRIVE
Santa Ana Canyon Road, Anaheim, CA SAN JUAN CAFISTEZAND CA G620
Orangethorpe Ave. Landscape Renovation, Fullerton,
CA

Lemon Street Landscape Enhancement, Fullerton, CA

SAN JUAH CAPISTRAND » SACRAMENTD ’] 2
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Project Team

Tamara Popel

PR
A

Tamara Popel has been a part of RIM Design Group since 2016. She is a newly licensed
landscape architect with an exuberance and perceptiveness for design and construction. With
over 6 years of experience in the industry, Tamara is a member of the District 10 California
Parks and Recreation Society and has served on the Program and Awards Committees. She
has recently served as the Project Manager on several Park and Recreation Master Plans and
as support staff on a number of sports fields, sport facilities and cemeteries. Tamara offers key
client communication and team coordination skills that contribute to the ongoing success of
any project large or smaill.

Registrations/Licenses

California Licensed Landscape Architect
California Architecis Board - Landscape Architect Technical Commitiee, License 6144
February 2016 - Present

Education

Bachelor of Science, College of Environmenial Design, Landscape Architeciure
California Polytechnic University, Pomona (2012)

Skills

Design Research, Land Use Planning, Comprehensive Planning, Site Planning, Landscape Design, Landscape
Architecture, AutoCAD, Adobe Photoshop, Adobe inDesign, Construction Drawings, Cost Estimates, Parks, Sports
Fields, Schematic Design.

Related Project Experience

Los Angeles Chargers Practice Facility

Tamara was responsible for assembling the complete construction package 1o gamn City approvals. Tamars
coardinated our team of consultants from various disciplines and City persennel with the chent to complete o successful
project. She aided with Submittal and RFI review and the Construction Administralion process.

Orange Coast College Baseball Field Maintenance Project, Costa Mesa, CA

Tarnara produced all of the construction documents ond details. She also prepared cost estirates, bid forms, bid
comporison charts, and organized ol weekly Construction Administration meetings, meeting minutes, and ogendos.
She eviewed ali Submitiols and RFI's for the contractor on behalf of the client.

Grand Ave Park, Ching Hills

Parks and Recreation Master Plan Updare, Costa Mesa, LA

Parks and Recreation Master Plan, Cypress, CA

West Coyote Hilis initial Trails, Fullerton CA

Parking and Landscape improvements, Lake Mission Viejo Association, CA

Arce Park, San luan Capistrano, CA

CAPISTRANG » SACRANTNIC
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Project Team

Chris Curry
Irrigation - Glasir Design

Chris Curry has over 15 years experience in irrigation design,
landscape architecture and landscape construction. His focus
is on the efficient use of water in the landscape and he has
been rewarded for his efforts by being chosen by the United
States Environmentai Protection Agency as the WaterSense
Irrigation Partner of the year for 2011. The fact that he is
onty the second irrigation design consultant chosen for this
award is a testament to his commitment to the environment
through sound water conservation practices. His designs have
included low flow drip irrigation; high flow sports fields with
pumps; slopes for Caltrans; and temporary irrigation systems
for wetlands reclamation.

Registrafions

US Environmental Protection Agency (EPA) WaterSense
Irrigation Partner — Selected the 2011 EPA WaterSense
Irrigation Partner of the year

Professional Member of the American Society of Irrigation
Consultants — 2011 Southern California Chapter President

Irrigation Association {IA) Certified lyrigation Designer
{CID) Landscape and Golf Sections

1A Certified Landscape lrrigation Auditor {CLIA)

Education

B.S. Landscape Irrigation Science / California Polytechnic
University, Pomona, California

Williom Zavrsnick teep ap
Electrical Engineering - FBA Engineering

William Zavrsnick has 30 years of experience and has
been aclive in the electrical engineering field since joining
FBA in 1985, His experience includes the electrical design
of Public Works and Parks and Recreation Facilities.  He is
particularly experienced in the design and development of
power distribution, specdialized lighting systerns, and fire/life
safely syslems, as well as the Interfzcing of Equipment for the
Controb of Lighting and Mechanical Systems as they relate to
the requirements of specific projects.

Licenses/Registrations

LEED Accredited Frofessional

Education

BS Civit Engineering - Mount Hood Coliege, Oregon

ot

Thomas Carcelli pe asp
Civil Engineer - civiEC (OPTIONAL)

Tom Carcelli has over 25 years of experience in the civil
engineering field with particular emphasis on parks and
recreation. His extensive design and management experience
in all phases of civil engineering for land development projects
throughout Southern Californiz includes grading, water quality,
hydrology, hydraulics, storm drain, water/sewer, and survey/
mapping. Tom has been on over 80 projects from master
planning through construction with RIM Design Group over
the past 12 years.

Licenses/Registrations

Registered Civil Engineer/CA £31640

Quatified SWPPP Developer {QSD) - C-81640
Education

BS Civit Engineering - University of California, irvine

M-Architecture - California State Polytechnic Universily,
Pomona
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City of Buena Park + Beach Bivd. Median Improvements

Project Team

MATRIX OF TOTAL HOURS

Task Description

SUB-CONSULTANTS

TASK ONE - PRCJECT KICK CFF

. Landscape CADD . irrigation etectrical civil
Principat ; S Admin . A ;
Architect Technician design engineer | engineer
Hours Hours

10

Hours

Hours

TASK 1-SUBTOTALS

TASK TWO - SITE INVENTORY AND ANALYSIS

10

20

12

20

50

22

30

SUBTOTALS

TASK THREE - CONCEPTUAL DESIGN

20

12

20

50

22

30

TASK 3 - SUBTOTALS

TASK FOUR - CONSTRUCTION DOCUMENTS

TASK 3 - SUBTOTALS

OPTIONAL SERVICES

AERIAL TOPOGRAPHY

L0
14YA.3600
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City of Buena Park » Beach Blvd., Median Improvements Community Inspired §

References

Project Summary

This median enhancement project adds aesthetic value to the City, reduces water
runoff, and improves irrigation efficiency, which also extends the guality and life
of the pavement. By removing existing turf and overhead spray irrigation, the
medians now promote water infiltration, water use reduction, and prevent any
nuisance water from extending onto the street.

This landscape rencvation project provided for the rencvation of existing “all
turf” median islands along Marguerite Parkway from Estanciero 1o Via Florecer.
Landscape enhancements include turf removal, installation of new landscaping
and a drip irrigation system and related hardscape elements to malch the
improvements at the Ose and the Marguerite Parkway intersection. The project
is being substantially funded with grant dollars from the GCTA Transportation
Enhancement Act through the federal jobs for SAFETEA program.

Rili Design Group prepared the concept plans, design development plans,
construction decuments, opinion of probable construciion costs, and constructicon
administration on this project.

SAN JUAN CAPISTRANG » SACRAMENTO 'i 6
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City of Buena Park + Beach Bivd. Median Improvements

References

Project Summary

Set near the coast, Crown Valley Parkway median is one of Laguna Niguel's oldest
and most heavily-used arterial parkways extending for approximately five {5)
miles. The 14" wide median suffered from overgrown trees, irrigation overspray,
poor infiltrating clay soils and turf grass in its entire length.

The goals of the conversion were 1o conserve water, eliminate water run-off,
replace turf with drought tolerant plantings and thin out and remove non desirable
trees. The project was funded by the OCTA Grant under Measure M2, Tier 1
Environmental Compliance Program. Through a series of exhibits, workshops,
and meetings the final design was approved and installed by the Spring of 2015,




GR

Alicia Parkway Widening and Medians

vy N/

Project Summary

Alicia Parkway is a busy thoroughfare that winds through residential, commerciai,
and openspace areas of the City of Mission Viejo. The trafficflow at the intersection
of Alicia Parkway and Muirlands Boulevard presented several important issues to
the adjacent residential community; traffic congestion, noise, and safety.

In order to address these issues, a 7-foot high El Dorado Stone sound wali was
construcied at the intersection, providing security for the neighbors as well as
reducing traffic noise. Low stone retaining walls and a re-configured sidewalk
meander through preserved heritage Sycamore trees and planters brimming with
flowering landscape roses and daylilies.

SAN JUAN CAPISTRAND » SACRAMENIG 1 8
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References
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Town Center Loop Ped
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ect

Project Summary

The completion of the roughly 3-mile/5K Town Center Trail Loop marked the first
phase of the City's 15-mile Trail Master Plan. Trail systems make communities
more liveable; improve the economy through fourism and civic improvement;
preserve and restore open space; and provide opportunities for physical activity
to improve fitness and mental health. Trail systems improve quality of life.

In order to ensure the community would be instrumental in the planning and
design for the Town Cenier Loop Pedestrian Enhancement Project, the City
included public discussions about the project during the Summer and Fall of 2008.
The trail is tied to the Aliso Viejo Town Center, which is the hub of activity and the
core of City’s downtown. The center fealures several retail establishments and is
home to the Grand Park Amphitheater. The park is home to a host of community
and cultural events including live performances, film nights, and more. The Town
Center Trail Loop is also located near the Aliso Viejo Library, which features an
array of cultural arts programs and educational and entertaining programs.
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Project Summary

The proposed landscape improvements at Santa Ana Canyon Read are intended lo
enhance the site specific and regional character of the project area. Extensive on-site
inventory of existing conditions and close coordination with the City's Public Works Dept,
has been provided to achieve a design which recognizes and responds 1o:

= Exjsting drainage patierns and topography
o Existing trees and landscape context within and adjacent to the project area

¢ Fxisting ‘off-site” improvements (HOA walls, project signage, monumentation, trees,
ete)

The landscape palette for the project area has provided for:

¢ Trees which provide infill plantings to the existing regional Eucalypius trees.

« Understory trees have been proposed to complement these existing Eucalyptus
plantings and improve the scale and character of the project area. These understory
trees {Agonis and Geljera) provide for evergreen, medium sized canopy trees which
are consisient with the existing and proposed rural character of the project and the
surrounding area.

¢ Accent plantings of Quercus agrifolia have been provided at select locations to provide
for native feature specimen tree plantings.

The overall effect of the propesed plantings is to provide appropriately scaled plantings
to enhance and contribute to the quality of life within the area.

SAN JUAN CAPSTRANG » SACRAKENTO 20
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City of Buena Park + Beach Blvd. Median Improvements

Schedule

As with cost control, schedule control starts with a realistic and accurate definition of the scope of work.
Often a Work Breakdown Structure (WBS} will be developed to clearly define the project activities and to
assign responsibility for each activity.

RIM has a number of current clients and on-going projects, however, a careful analysis has been made of the
estimated staffing requirements for this project. The analysis demonstrates that experienced personnel have
sufficient availability to begin the work upon authorization and complete it within the projected schedule.

The following is our proposed project schedule for the Beach Boulevard Median Improvements project based
on information available in the RFP description and our overall understanding of the project.

[ dciober 2018 [Rovember 2018] Devember 2018 januaiy 2059 ] Febyuary 2019 ] March 2018 | aprilzoie | May201% | Junc 2019 ]

"TASK ONE - PROJECT RICK OFF, MANAGEMENT & CCORDINATION Bomed, 1.4 1. 4 1L L L I T T T T T T T T Yy 1 Iy 1 1t v rrd
I I N N N N S U N O R D N
N TN N OO OO O VU U000 T T O I

TASK TWO - SITE INVENTORY AND ANALYSIS T 1

TASK THREE - CONCEFTUAL DESICN

TASK FOUR - CONSTRUCTION DOCUMENTATION
A BRY,

1wl {Pians, Cosl Estimate e A. 5 l E

B, Uity Rev

£ 45t Subenittad (Pl Specs, Bast Fyvimate) e

0. tite ¥ S

E: el g

F. mittaf ol Bad Dozunenss =
TASK FIVE - BIDDING / AWARD OF CONTRACT T T " T T T T I T T T I I i1 IrIr™m™ M1 1
TASK $IX - CONSTRUCTION ABMINISTRATIGN ' T T T T T T L T I I I T I T " 1T 177111

SAN JUAN CAPISTRAND « SACRAMENIO 27
wiww RIMdasigngropp.com » 15497 493-2600



L
e
DESIGN
GROUP

City of Buena Park « Beach Blvd. Median improvements Community Inspired

Design Budget

FEE SCHEDULE
It is the objective of our Design Team to provide the most comprehensive, yet efficient, approach to the

development of the Beach Boulevard Median Improvements. This fee includes all costs to be incurred by RIM
Design Group, Inc. with the exception of reimbursable expenses. Fees for the work are as follows:

Description of Work fee

Task 1 - Project Kick Off, Management & Coordination S 9,010.00

Task 2 - Site Inventory and Analysis $ 27,6%90.00

Task 3 - Conceptual Design S 35,500.00

Task 4 - Detailed Design and Construction Documentation $ 63,500.00

Task 5 - Bidding {(Hourly as requested)

Task 6 - Construction Observation/Administration {(Hourly as requested}

Total Fee*: $ 135,700.00

Optional Service No. 1: **$ 35,000.00

Aerial Topography - Provide 20 scale, 1-foot contour aerial topographic map in AutoCAD format of the entire
project area and immediate surroundings up to the adjacent street ROW/curb alignment. This proposal assumes
that all monumentation is in place and readily retraceable, that no additicnal boundary survey is required and
shall include one day of additional field survey to pick up critical elements for design,

Note:
This fee summary represents our current understanding of the project scope and complexity for the Beach

Boulevard Median Improvements Project. We would welcome the opportunity to meet with you to discuss our
approach to this Scope of Work and revise it as necessary to more accurately meet the needs of the City of Buena

Park,

*As noted in the Scope of Work outline, our proposal has assumed the project base sheets will be prepared
utilizing existing as-built documents provided by the City, and that these drawings of the entire project area
will be sufficient for design and provided prior to start of work. Once prepared, a site visit / field survey will be
conducted to identify above grade elements {irrigation valve boxes, electrical pull boxes, trees, etc.) which may
not be apparent on the as-built’s or information visible on Google Earth images. These elements will then be
added to the digital plan to comprise base sheets suitable for the project’s design, bidding and construction.

**This fee is an estimate only of the proposed optional service. Upon request by the City, the Consultant shall
provide a final fee for such work in accordance with the agreed upon project boundary and limit of work.

REIMBURSABLE EXPENSES (Estimated Aliowance $15,000.00)
When incurred, the following project expenses will be billed at cost plus 15% administrative fee in addition to the
above fee proposal:

¢ Printing, plotting, copying, scanning, photography, graphic expenses

+ Delivery and handling of documents, shipping

* Permits, plan check, and inspection fees

¢ Soils testing

SAN JUAN CAPISTRANO » SACRAMENTO }
www_ RIMdesigngroup.com » [949] 493-2600



City of Buena Park - Beach Blvd. Median Improvements

Communiry Inspired |

Design Budgef

PAYMENTS
Payments are due and payable on a monthly basis following the completion of any substantial phase of work.

Carrying charges for overdue accounts beyond 30 days of billing date are charged at 1.5% of the amount due,
compounded monthly.

ADDITIONAL SERVICES
Professional services not specifically identified in the scope of work will be considered additional services and

may be performed at Client’s request, reimbursable at Consultant’s standard hourly rates. Additional services
may include, but are not limited to:

1. WQMP, Water Quality, Lid Design — This proposal assumes that the project will be a non-priority project
and a WQMP will not be required. If a WQMP is required, it will be prepared as required by the local
jurisdiction and design any treatment and retention/detention systems for storm runoff as required for LIDF/
Hydromodification and current NPDES permit as an additional service.

2. NPDES /SWPPP / NOI - This proposal assumes that if the project is subject to NPDES/NO! requirements, the
SWPPP will be prepared by the contractor. A project-specific SWPPP can be prepared to assist the owner with
the NOI and WDID filing with the State as an additional service. Additional meetings and site
visits beyond those identified as authorized by the City.

3. Traffic Control Plans. We have assumed this information will be provided by the contractor and reviewed and

approved by project engineer and that regulatory/traffic improvements will not be required.

Design and detail of vehicular hardscape,

Additional Meetings not identified in the Scope of Services

Exhibit preparation beyond that identified in the Scope of Services.

Revisions to the work following authorization by client to proceed with Conceptual Plan, changes in scope or

modifications of the project, design of and/or participation in work beyond the designated site.

8. Ifitis in the interest of the project to engage or retain the services of any other consultants {graphic/sign
designer, traffic engineer), then upon Client’s written authorization, RIM Design Group, Inc. may engage or
retain any such consuitant, and the engagement of each consultant shall be an expenditure reimbursable to
RIM Design Group, Inc., plus a 15% coordination fee.

9. Potholing on site to locate and/or verify location of subgrade utility improvements or for soil sampling.

Nonp

SAN JUAN CAPISTRANO » SACRAMENTD 2
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City of Buena Park « Beach Blvd. Median Improvements Community Inspired

Design Budget

CONSULTANTS' HOURLY RATES
Compensation for additional services will be billed hourly at our standard rates* below:

RIM DESIGN GROUP, INC.

Principal Landscape Architect $165 - $185 per hour
Associate Landscape Architect $145 - $155 per hour
Landscape Architect $130 - $140 per hour
Job Captain / Landscape Designer $115 - $125 per hour
CADD Technician $100 - $110 per hour
Graphics $ 90 per hour

Word Processor $ 75 per hour
GLASIR DESIGN (irrigation)

Plan Check S 85 per hour
Irrigation Design $ 95 per hour

Site Observation $ 120 per hour

FBA ENGINEERING {electrical engineering)

Principal - Project Director $210 per hour
Associate - Project Manager $160 per hour
Construction Support 5135 per hour
Electrical Designer $110 per hour

CAD Designer S50 per hour
Technical Typist $50 per hour

civTEC {civil engineering)

Principal $175 per hour
Project Manager $140 per hour
Project Engineer $110 per hour
Project Surveyor $120 per hour
Design Engineer $100 per hour
Draftperson $75 per hour
Project Assistant $60 per hour

2-Man Survey Crew $265 per hour
3-Man Survey Crew $345 per hour

*charges for subconsultant services are billed at cost plus a 15% coordination fee.

Billings for all time and materials and contract extension work shall be in accordance with the level of work
performed based on the categories listed above.

Hourly rates will be escalated each August 1st in accordance with any increase in the Consumer Price Index or
other mutually agreed upon cost index, beginning with August 1, 2019. Provisions for fee escalation pertain to &ll
contract extensions and additional work.

SAN JUAN CAPISTRANG « SACRAMENTD 3
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City of Bueno Park - Becch Bivd, Medion improvements

Lotninity Inspied § ‘v

DESIGN

Design Budget

NOTE: The following amounts are hourly estimates only. This project wilf be billed as a percentage complete of the fixed fee for each project phase based upon actual hours worked.

Task Description PHASE FEE
TOTALS
Principal Landscape Architect CADD Technician Admin.
Hourly Rate §185 $140 $110 575
Hours Armount Hours Amourt Hours Amount Hours Amount
TASK ONE - PROJECT KICK OFF 10 51,850 20 | §2.800 4 3440 4 "3300 12 51,140 B ] 1280 8 $1.200
TASK 1 - SUBTOTALS 10 | 31,850 20 t  s2800 | 4 ] $44p 4 i 3300 12 | $1140 | 5 | 51280 | 8 $1.200

TASK - TOTAL FEES

TASK TWC} SITE INVENTORY AND ANALYSIS

400

$3,620

FEE GRAND TOTAL

AERIAL TOPGGRAPHY

$135,700

50

TASK 2 - SUBTOTALS 20 | $3.70¢ 60 138400 | 12 1 §1,320 20 | 51,500 50 | $4750 22 $3520 | 30 $4,500

TASK 2 - TOTAL FEES $14,920 $52.770 $27,690
TASK THREE - CONCEPTUAL DESIGN 40 $7,400 50 $8,400 20 $2,200 22 54,650 50 $4,750 30 $4,600 42 $6.300

TASK 3 - SUBTOTALS 40 [ $7.400 50 { $8,400 | 20 | $2200 22 | $1650 50 b 54,750 | 30 $4800 | a2 $6,300

TASK 3 - TOTAL FEES $18,650 $15.850 $35,560
TASK Fourz CONSTRUCTION DOCUMEN?S \ $9,000

TASK 3 - SUBTOTALS 50 I $9,250 100 | 514.000 i 40 }  $4,400 40 | $3,000 150 | 514,250 ] 60 0600 | B0 $9,000

TASK 3- TOTAL FEES $30,650 $32,850 563,500

$135,700

The above hourly fee breakdown cons:sts of ES‘YIMATES ONLY Bll!mgs w:ll be based on actual percentage complehon of each phase per contracted fi xed fee.

SAN JUAN CAPISTRAND + SACRAMENTO 4
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EXHIBIT “B”

CALIFORNIA LABOR CODE COMPLIANCE
[Labor Code 88 1720 et seq., 1813, 1860, 1861, 3700]

If this Agreement calls for services that, in whole or in part, constitute “public works” as defined
in the California Labor Code, then:

1.

This Agreement is subject to the provisions of Division 2, Part 7, Chapter 1
(commencing with Section 1720) of the California Labor Code relating to public works
and the awarding public agency (“City”) and Consultant agree to be bound by all the
provisions thereof as though set forth in full herein.

Consultant shall be registered with the Department of Industrial Relations (“DIR”) in
accordance with California Labor Code Section 1725.5 and has provided proof of
registration to CITY prior to the Effective Date of this Agreement.

Consultant agrees to comply with the provisions of California Labor Code Sections
1771, 1774 and 1775 concerning the payment of prevailing rates of wages to workers
and the penalties for failure to pay prevailing wages. The applicable prevailing wage
determination(s) may be obtained at
(http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm), are on file with City, and
are available to any interested party upon request. Consultant shall, as a penalty to the
City, forfeit not more than two-hundred dollars ($200) for each calendar day, or portion
thereof, for each worker paid less than the prevailing rates as determined by the
Director of Industrial Relations for the work or craft in which the worker is employed for
any public work done under this Agreement by Consultant or by any subcontractor.

Pursuant to California Labor Code Section 1771.4, Consultant’s services are subject to
compliance monitoring and enforcement by the Department of Industrial Relations.
Consultant shall post job site notices as prescribed by DIR regulations and furnish the
records specified in California Labor Code Section 1776 directly to the Labor
Commissioner in the manner prescribed by California Labor Code Section 1771.4(a)(3)
and (c)(2).

Consultant shall comply with the provisions of California Labor Code Section 1776
which, among other things, require Consultant and each subcontractor to (1) keep
accurate payroll records, (2) certify and make such payroll records available for
inspection as provided by Section 1776, and (3) inform the City of the location of the
records. The Consultant is responsible for compliance with Section 1776 by itself and all
of its subcontractors.

Consultant shall comply with the provisions of California Labor Code Section 1777.5
concerning the employment of apprentices on public works projects, and further agrees
that Consultant is responsible for compliance with Section 1777.5 by itself and all of its
subcontractors.

Consultant shall comply with the provisions of California Labor Code Section 1813
concerning penalties for workers who work excess hours. The Consultant shall, as a
penalty to the City, forfeit twenty-five dollars ($25) for each worker employed in the
execution of this Agreement by the Consultant or by any subcontractor for each
calendar day during which such worker is required or permitted to work more than eight


http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm

Date

(8) hours in any one calendar day and forty (40) hours in any one calendar week in
violation of the provisions of Division 2, Part 7, Chapter 1, Article 3 of the California
Labor Code.

California Labor Code Sections 1860 and 3700 provide that every contractor will be
required to secure the payment of compensation to its employees. In accordance with
the provisions of California Labor Code Section 1861, Consultant hereby certifies as
follows:

‘I am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Agreement.”

Signature






